

BID SCHEDULE

7th Street Sanitary Sewer - Grand Ave. to Colorado Ave.

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------|-------------|
| 1 A | 1 | LS | Mobilization, Demobilization and Incidentals: including but not limited to: all permits, coordination, labor, equipment, all other materials, services, safety, utility locates, excavations, soil preparations, site grading, vertical adjustments to existing utility structures or other items not individual itemized but required to effect construction, initiation, and completion of the project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 2 A | 1 | LS | Performance and Payment Bonds. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 3 A | 1 | LS | Construction Surveying and As-built Mapping: including but not limited to: all materials, labor and equipment necessary for establishing property line control, providing construction stakes, resetting damaged property corners or control markers, asbuilt mapping of all installed and encountered underground piping, for a complete project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 4 A | 1 | LS | Traffic Control: including but not limited: permitting, fees, reporting, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 5 A | 1 | LS | Testing of Materials and Quality Assurance: including but not limited: coordination, material sampling, field and lab testing, reporting, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Sanitary Sewer - Grand Ave. to Colorado Ave.

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|-----------------|---------------------------|-------------|--|-------------------|--------------------|
| 6 A | 1 | EA | Removal of Fire Hydrant: including but not limited to: excavation, removal, hauling, delivery of salvaged materials, disposal, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 7 A | 1 | LS | Removal and Salvage of Materials (Signs, Posts, Bases, Lights, Furniture, Frames & Grates, etc.): including but not limited to: excavation, removal, hauling, delivery of salvaged materials, disposal of waste, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 8 A | 1,740 | SF | Removal of Concrete Sidewalk, Flatwork, Curb and Pavers: including but not limited to: removal, hauling, disposal, sawcuts, salvage of pavers and dome plates, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 9 A | 8,090 | SF | Removal of Asphalt (Disposal): including but not limited to: removal, stockpiling, hauling, disposal, sawcuts, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 10 A | 4,110 | SF | Removal of Asphalt (Planing/Milling): including but not limited to: removal, stockpiling, hauling, disposal, planing/milling, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Sanitary Sewer - Grand Ave. to Colorado Ave.

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|-----------------|---------------------------|-------------|--|-------------------|--------------------|
| 11 A | 250 | LF | Pressure Grout of Retired Sewer Pipe: including but not limited to: formwork, plugging, furnishing, hauling, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 12 A | 1 | LS | Erosion and Sediment Control: including but not limited to: permitting, fees, reporting, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 13 A | 430 | LF | Trenching, Bedding & Backfill for Electric and Irrigation Conduits and Boxes: including but not limited to: coordination with City Electric Dept. (City to supply conduit, wire, pull boxes), excavation, bedding, conduit/wire/pull box installation, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 14 A | 525 | LF | Electric and Irrigation Conduits (2"Ø): including but not limited to: coordination with City Electric Dept., excavation, bedding, conduit, fittings, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 15 A | 7 | EA | Electric or Irrigation Box (Concrete): including but not limited to: coordination with City Electric Dept., excavation, bedding, box, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Sanitary Sewer - Grand Ave. to Colorado Ave.

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|-----------------|---------------------------|-------------|---|-------------------|--------------------|
| 16 A | 3 | EA | Electrical Outlet Receptacle: including but not limited to: coordination with City Electric Dept., furnishing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 17 A | 1 | LS | Electrical System Wire and Electrician: including but not limited to: materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 18 A | 2 | EA | Light Pole Base: including but not limited to: coordination with City Electric Dept., excavation, bedding, backfill, compaction, concrete base (pole/lamp/wiring provided by others), all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 19 A | 70 | LF | Irrigation Main Extension(s): including but not limited to: excavation, bedding, backfill, compaction, conduit sleeving, pipe, valves, fittings, connections, boxes, testing, encasements, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 20 A | 1 | LS | Irrigation Sprinkler System (to 3 Trees): including but not limited to: excavation, bedding, backfill, compaction, conduit sleeving, tubing, valves, fittings, heads, connections, boxes, control wire, testing, encasements, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Sanitary Sewer - Grand Ave. to Colorado Ave.

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|--------------------|--------------------|
| 21 A | 1 | LS | Irrigation Control System: including but not limited to: furnishing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Lump Sum Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 22 A | 1 | EA | 1"Ø Water Service: including but not limited to: excavation, bedding, backfill, compaction, connection, pipe, fittings, plugs, joint restraints, curb stop, valve box, Nyloplast cover, conductivity wire, appurtenances, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 23 A | 1 | EA | 2"Ø Water Service: including but not limited to: excavation, bedding, backfill, compaction, connection, pipe, fittings, plugs, joint restraints, curb stop, valve box, Nyloplast cover, conductivity wire, appurtenances, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 24 A | 1 | EA | Fire Hydrant Assembly (Hydrant and Riser Supplied by City): including but not limited to: excavation, bedding, backfill, compaction, joint restraints, fittings, conductivity wire, polywrap, thrust blocks, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 25 A | 1 | LS | Mobilization for Temporary Bypass Pumping: including all labor and materials, complete and in place for a completed project (QUANTITY STATED BY BIDDER). | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |

BID SCHEDULE

7th Street Sanitary Sewer - Grand Ave. to Colorado Ave.

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|-----------------|---------------------------|-------------|---|-------------------|--------------------|
| 26 A | 7 | Day | Temporary Bypass Pumping (Peak Flow 200-250 gpm): including all labor and materials, complete and in place for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 27 A | 2 | EA | Sanitary Sewer Manhole: including but not limited to: furnishing, hauling, casting, formwork, reinforcement, consolidation, excavation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 28 A | 148 | LF | 10" Sanitary Sewer Main: including but not limited to: furnishing, hauling, excavation, insulation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 29 A | 200 | LF | 10" Sanitary Sewer Main with Concrete Joint Encasement: including but not limited to: furnishing, hauling, excavation, insulation, bedding, backfill, compaction, concrete, forms, bond breaker, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 30 A | 1 | EA | New Sanitary Sewer Service (Sta: 3+08.80): including but not limited to: furnishing, hauling, excavation, bedding, backfill, compaction, connection, pipe, fittings, cleanouts, covers, conductivity wire, appurtenances, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Sanitary Sewer - Grand Ave. to Colorado Ave.

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|-----------------|---------------------------|-------------|--|-------------------|--------------------|
| 31 A | 1 | EA | New Sanitary Sewer Service (Future Restroom): including but not limited to: furnishing, hauling, excavation, bedding, backfill, compaction, connection, pipe, fittings, cleanouts, covers, conductivity wire, appurtenances, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 32 A | 1 | EA | New Sanitary Sewer Service (near Colorado Ave.): including but not limited to: furnishing, hauling, excavation, bedding, backfill, compaction, connection, pipe, fittings, cleanouts, covers, conductivity wire, appurtenances, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 33 A | 2 | EA | Reconnect Sanitary Sewer Service: including but not limited to: furnishing, hauling, excavation, bedding, backfill, compaction, connection, pipe, fittings, cleanouts, covers, conductivity wire, appurtenances, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 34 A | 238 | LF | Curb and Gutter (IB, IIB, IM, IIM or Special): including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Sanitary Sewer - Grand Ave. to Colorado Ave.

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|--------------------|--------------------|
| 35 A | 800 | SF | 4" Standard Gray Concrete (Sidewalks) over 6" Class 6 Aggregate Base Course: including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 36 A | 196 | SF | 6" Standard Gray Concrete (Ramp, Driveway, Band) over 6" Class 6 Aggregate Base Course: including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 37 A | 115 | SF | 8" Colored Concrete Pavement over 8" Class 6 Aggregate Base Course: including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 38 A | 12 | SF | Detectable Warning Plate (at Crosswalk): including but not limited to: all materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |

BID SCHEDULE

7th Street Sanitary Sewer - Grand Ave. to Colorado Ave.

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|------------------------|------------------------|
| 39 A | 1,182 | SF | Paver Installation (Sand Set): including but not limited to: coordination with City Public Works Dept. (City to supply concrete/clay pavers/spacers), aggregate base course, geogrid, filter fabric, sand setting bed, compaction, concrete base slab, furnishing, hauling, formwork, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <u>(Unit Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |
| 40 A | 3,420 | SF | 5" Hot Mix Asphalt (SX-75,PG 58-28) over 8" Class 6 Aggregate Base Course: including but not limited to: furnishing, labor, equipment, hauling, compaction, testing, and all materials necessary for a completed project. | | |
| | | | <hr/> <u>(Unit Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |
| 41 A | 4,110 | SF | 2" Hot Mix Asphalt Overlay (SX-75,PG 58-28): including but not limited to: furnishing, labor, equipment, hauling, compaction, testing, and all materials necessary for a completed project. | | |
| | | | <hr/> <u>(Unit Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |
| 42 A | 110 | LF | Asphalt Edge Matching (T-Top): including but not limited to: milling, tack coat, asphalt, labor, equipment, hauling, and all materials necessary for a completed project. | | |
| | | | <hr/> <u>(Unit Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |
| 43 A | 1 | LS | Pavement Markings and Thermoplastics: including but not limited to: furnishing, surface preparation, templates, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <u>(Lump Sum Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |

BID SCHEDULE

7th Street Sanitary Sewer - Grand Ave. to Colorado Ave.

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|------------|-------------|
| 44 A | 3 | EA | Paver Tree Grate: including furnishing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> | <hr/> | <hr/> |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 45 A | 1 | EA | Reinstall Salvaged Tree Grate: including concrete, furnishing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> | <hr/> | <hr/> |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 46 A | 3 | EA | Deciduous Tree, Root Barrier, Conditioned Soil and Mulch: including furnishing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> | <hr/> | <hr/> |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 47 A | 3 | EA | Fabricated Tree Guard: including furnishing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> | <hr/> | <hr/> |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 48 A | 6.25 | SF | New Sign Panel (Class 1): including but not limited to: furnishing, materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> | <hr/> | <hr/> |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 49 A | 2 | EA | New Sign Post & Base: including but not limited to: furnishing, all materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> | <hr/> | <hr/> |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 50 A | 2 | EA | Reinstall Sign Post & Base: including but not limited to: furnishing, all materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> | <hr/> | <hr/> |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Sanitary Sewer - Grand Ave. to Colorado Ave.

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|--------------------------|---------------------------|-------------|--|-------------------|--------------------|
| 51 A | 1 | LS | Force Account (for Minor Contract Revisions): including but not limited to: furnishing, all other materials, labor and equipment necessary for a completed project. | \$ 35,000.00 | \$ 35,000.00 |
| (Lump Sum Price - Words) | | | | (Numeric) | (Numeric) |

Total of All Items (Complete Project): _____

BID SCHEDULE

7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------|-------------|
| 1 B | 1 | LS | Mobilization, Demobilization and Incidentals: including but not limited to: all permits, coordination, labor, equipment, all other materials, services, safety, utility locates, excavations, soil preparations, site grading, vertical adjustments to existing utility structures or other items not individual itemized but required to effect construction, initiation, and completion of the project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 2 B | 1 | LS | Performance and Payment Bonds. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 3 B | 1 | LS | Construction Surveying and As-built Mapping: including but not limited to: all materials, labor and equipment necessary for establishing property line control, providing construction stakes, resetting damaged property corners or control markers, asbuilt mapping of all installed and encountered underground piping, for a complete project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 4 B | 1 | LS | Traffic Control: including but not limited: permitting, fees, reporting, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 5 B | 1 | LS | Testing of Materials and Quality Assurance: including but not limited: coordination, material sampling, field and lab testing, reporting, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE
7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------|-------------|
| 6 B | 1 | LS | Removal and Salvage of Materials (Signs, Posts, Bases, Lights, Furniture, Frames & Grates, etc.): including but not limited to: excavation, removal, hauling, delivery of salvaged materials, disposal of waste, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 7 B | 1 | LS | Removal and Salvage of Decorative Gravels & Road Base: including but not limited to: excavation, removal, hauling, delivery of salvaged materials, disposal of waste, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 8 B | 1 | LS | Removal of Pavement Markings (Sandblasting): including but not limited to: furnishing, hauling, all other materials, labor and equipment necessary for a completed project | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 9 B | 735 | SF | Removal of Concrete Sidewalk, Flatwork, Curb and Pavers: including but not limited to: removal, hauling, disposal, sawcuts, salvage of pavers and dome plates, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 10 B | 6,000 | SF | Removal of Asphalt (Disposal): including but not limited to: removal, stockpiling, hauling, disposal, sawcuts, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|--------------------|--------------------|
| 11 B | 1 | LS | Erosion and Sediment Control: including but not limited to: permitting, fees, reporting, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Lump Sum Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 12 B | 530 | LF | Trenching, Bedding & Backfill for Electric and Irrigation Conduits and Boxes: including but not limited to: coordination with City Electric Dept. (City to supply conduit, wire, pull boxes), excavation, bedding, conduit/wire/pull box installation, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 13 B | 768 | LF | Electric and Irrigation Conduits (2"Ø): including but not limited to: coordination with City Electric Dept., excavation, bedding, conduit, fittings, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 14 B | 84 | LF | Electric and Irrigation Conduits (3"Ø): including but not limited to: coordination with City Electric Dept., excavation, bedding, conduit, fittings, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 15 B | 256 | LF | Electric and Irrigation Conduits (4"Ø): including but not limited to: coordination with City Electric Dept., excavation, bedding, conduit, fittings, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |

BID SCHEDULE
7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------|-------------|
| 16 B | 5 | EA | Electric or Irrigation Box (Concrete): including but not limited to: coordination with City Electric Dept., excavation, bedding, box, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 17 B | 2 | EA | Electrical Outlet Receptacle: including but not limited to: coordination with City Electric Dept., furnishing, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 18 B | 1 | LS | Electrical System Wire and Electrician: including but not limited to: materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 19 B | 1 | EA | Light Pole Base: including but not limited to: coordination with City Electric Dept., excavation, bedding, backfill, compaction, concrete base (pole/lamp/wiring provided by others), all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 20 B | 200 | LF | Irrigation Main Extension(s): including but not limited to: excavation, bedding, backfill, compaction, conduit sleeving, pipe, valves, fittings, connections, boxes, testing, encasements, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE
7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|------------|-------------|
| 21 B | 1 | LS | Irrigation Sprinkler System (for Lawn): including but not limited to: excavation, bedding, backfill, compaction, tubing, valves, fittings, heads, connections, wire, boxes, testing, encasements, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 22 B | 3 | EA | Core Ex. Storm Sewer Structure and Connect: including but not limited to: demolitions, furnishing, hauling, casting, formwork, adaptor boot, excavation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 23 B | 189 | LF | Trench Drain & Concrete Support: including but not limited to: trench drain material, fittings, connections, concrete support, rebar, dowels, insulation, mortar set, excavation, bedding, furnishing, hauling, formwork, reinforcement, consolidation, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 24 B | 2 | EA | Nyloplast Storm Sewer Basin (Frame/Lid excluded): including but not limited to: furnishing, hauling, casting, formwork, reinforcement, consolidation, excavation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 25 B | 5 | EA | Cleanout (Weep Hole & Storm Sewer): including but not limited to: furnishing, covers, hauling, casting, formwork, excavation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE
7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------|-------------|
| 26 B | 55 | LF | Drainage Pipe (4"Ø PVC), Fittings & Adaptors (near Cooper Ave.): including but not limited to: furnishing, hauling, excavation, insulation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 27 B | 170 | LF | Drainage Pipe (6"Ø PVC), Fittings & Adaptors: including but not limited to: furnishing, hauling, excavation, insulation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 28 B | 30 | LF | Drainage Pipe (8"Ø PVC), Fittings & Adaptors: including but not limited to: furnishing, hauling, excavation, insulation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 29 B | 124 | LF | Drainage Pipe (15"Ø PVC), Fittings & Adaptors: including but not limited to: furnishing, hauling, excavation, insulation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 30 B | 14 | EA | Valve Cover (12" Sq. Nyloplast Solid Cover): including but not limited to: furnishing, hauling, formwork, grout, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE
7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|------------|-------------|
| 31 B | 2 | EA | Utility Access Cover (Wundercover WC60x60): including but not limited to: furnishing, hauling, formwork, grout, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 32 B | 3 | EA | Utility Access Cover (Wundercover WC70x70): including but not limited to: furnishing, hauling, formwork, grout, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 33 B | 2 | EA | Utility Access Cover (Wundercover WC90x90): including but not limited to: furnishing, hauling, formwork, grout, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 34 B | 1 | EA | Utility Access Cover (Wundercover WC100x100): including but not limited to: furnishing, hauling, formwork, grout, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 35 B | 1 | EA | Utility Access Cover Lift (Wunder-Lift and chains): including but not limited to: furnishing, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 36 B | 4 | EA | Utility Access Cover Lift (WunderKey, 18" WK450): including but not limited to: furnishing, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|-----------------------|-----------------------|
| 37 B | 300 | LF | Weep Hole Underdrain: including but not limited to: pipe, fittings, liner, coring, connections, excavation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> (Unit Price - Words) <hr/> | <hr/> (Numeric) <hr/> | <hr/> (Numeric) <hr/> |
| 38 B | 1 | LS | Landscape Underdrain: including but not limited to: perforated pipe, solid pipe, fittings, adaptors, pipe boots, connections, cleanouts, covers, excavation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> (Lump Sum Price - Words) <hr/> | <hr/> (Numeric) <hr/> | <hr/> (Numeric) <hr/> |
| 39 B | 96 | LF | 12"Hx 1/2"Thick Cor-Ten Steel Edge Wall: including but not limited to: furnishing, hauling, welding, reinforcement, supports, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> (Unit Price - Words) <hr/> | <hr/> (Numeric) <hr/> | <hr/> (Numeric) <hr/> |
| 40 B | 968 | SF | Geomembrane (30 Mil PVC): including but not limited to: furnishing, hauling, welding, fasteners, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> (Unit Price - Words) <hr/> | <hr/> (Numeric) <hr/> | <hr/> (Numeric) <hr/> |
| 41 B | 200 | SF | CDOT Class-C Filter Media (6" Depth) around Landscape Underdrain: including but not limited to: furnishing, labor, equipment, hauling, compaction, testing, and all materials necessary for a completed project. | | |
| | | | <hr/> (Unit Price - Words) <hr/> | <hr/> (Numeric) <hr/> | <hr/> (Numeric) <hr/> |

BID SCHEDULE
7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------|-------------|
| 42 B | 220 | SF | Geotextile (Filter Fabric): including but not limited to: furnishing, hauling, fasteners, testing, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 43 B | 48 | CY | Amended Topsoil: including but not limited to: furnishing, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 44 B | 340 | SF | 3" Mulch: including but not limited to: furnishing, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 45 B | 1,000 | SF | Sod: including but not limited to: furnishing, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 46 B | 70 | LF | Curb and Gutter (IB, IIB, IM, IIM or Special): including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE
7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------|-------------|
| 47 B | 220 | SF | 4" Standard Gray Concrete (Sidewalks) over 6" Class 6 Aggregate Base Course: including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 48 B | 7,130 | SF | 6" Standard Gray Concrete Pavement over 4" Class 6 Aggregate Base Course (Paver Underlayment-Sidewalks): including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 49 B | 1,980 | SF | 8" Standard Gray Concrete Pavement over 3" Class 6 Aggregate Base Course (Paver Underlayment-Roadways) : including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 50 B | 382 | SF | 8" Colored Concrete Pavement over 8" Class 6 Aggregate Base Course: including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|--------------------|--------------------|
| 51 B | 175 | SF | Detectable Warning Plate (at Crosswalk): including but not limited to: all materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 52 B | 155 | SF | Concrete Paver Installation (Sand Set): including but not limited to: coordination with City Public Works Dept (City to supply concrete/clay pavers/spacers), aggregate base course, sand setting bed, compaction, furnishing, hauling, formwork, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 53 B | 5,875 | SF | Clay Pavers (Sand Set)(Sidewalks): including but not limited to: pavers, spacers, sand set bedding, furnishing, hauling, formwork, consolidation, joints, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 54 B | 1,395 | SF | Clay Pavers (Mortar Set)(Roadway): including but not limited to: pavers, spacers, mortar, furnishing, hauling, formwork, consolidation, joints, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 55 B | 1,735 | SF | Stone Pavers Installation (Mortar Set)(Roadway, Crosswalks & Sidewalks): including but not limited to: coordination with City Public Works Dept (City to supply stone pavers), mortar, hauling, formwork, consolidation, joints, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |

BID SCHEDULE
7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|------------|-------------|
| 56 B | 2,100 | SF | 5" Hot Mix Asphalt (SX-75,PG 58-28) over 8" Class 6 Aggregate Base Course (nea Staircase): including but not limited to: furnishing, labor, equipment, hauling, compaction, testing, and all materials necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 57 B | 220 | SF | 5" Hot Mix Asphalt (SX-75,PG 58-28) over 12" Class 6 Aggregate Base Course (near Cooper Ave.): including but not limited to: furnishing, labor, equipment, hauling, compaction, testing, and all materials necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 58 B | 1 | LS | Hot Mix Asphalt Infrared Joint: including but not limited to: furnishing, labor, equipment, and all materials necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 59 B | 1 | LS | Pavement Markings and Thermoplastics: including but not limited to: furnishing, surface preparation, templates, all other materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 60 B | 15.25 | SF | New Sign Panel (Class 1): including but not limited to: furnishing, materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 61 B | 6 | EA | New Sign Post & Base: including but not limited to: furnishing, all materials, labor and equipment necessary for a completed project. | (Numeric) | (Numeric) |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|---|--------------------|------|---|--------------|--------------|
| 62 B | 1 | EA | Reinstall Sign: including but not limited to: furnishing, all materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 63 B | 5 | EA | Reinstall Sign(s) Post & Base: including but not limited to: furnishing, all materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 64 B | 71 | EA | Bollard and Chain (Install Only): including but not limited to: all materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 65 B | 9 | EA | Bollard Bases (Landscape Areas): including but not limited to: all materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 66 B | 1 | LS | Reinstall Salvaged Furniture: including but not limited to: all materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 67 B | 1 | LS | Force Account (for Minor Contract Revisions): including but not limited to: furnishing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | | \$ 25,000.00 | \$ 25,000.00 |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| Total of All Items (Complete Project): | | | | | |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|-----------------------|------|-------------------------------------|------------|-------------|
|----------|-----------------------|------|-------------------------------------|------------|-------------|

Alternates:

Alternate pricing is requested to install Colored Concrete Pavement in the roadway in place of the Clay Pavers from Sta: 601+64.8 to 602+17.1. The Stone Pavers Installation (Mortar Set) shall remain with exception of the stone centerline stripes which shall be preplaced with epoxy pavement markings. This shall require the following changes to the Bid:

| | | | | | |
|---------|--------|----|--|------------------------|------------------------|
| Alt-1 B | -1,980 | EA | Delete Item#41B-8" Standard Gray Concrete Pavement over 3" Class 6 Aggregate Base Course (Paver Underlayment-Roadways)(Subtraction)(Unit Prices shall match previous) | | |
| | | | <hr/> <u>(Unit Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |
| Alt-2 B | -1,395 | EA | Delete Item#46B-Clay Pavers (Mortar Set)(Roadway) (Subtraction)(Unit Prices shall match previous) | | |
| | | | <hr/> <u>(Unit Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |
| Alt-3 B | -36 | EA | Reduce Quantity of Item#47B-Stone Pavers Installation (Mortar Set)(Roadway, Crosswalks & Sidewalks)(Subtraction)(Unit Prices shall match previous) | | |
| | | | <hr/> <u>(Unit Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |
| Alt-4 B | 1,115 | SF | 8" Standard Gray Concrete Pavement over 3" Class 6 Aggregate Base Course (Paver Underlayment-Roadways) : including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <u>(Unit Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 1

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|---|--------------------|------|---|------------|-------------|
| Alt-5 B | 865 | SF | 8" Colored Concrete Pavement over 8" Class 6 Aggregate Base Course: including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| Alt-6 B | 630 | SF | Clay Pavers (Mortar Set)(Roadway): including but not limited to: pavers, spacers, mortar, furnishing, hauling, formwork, consolidation, joints, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| Alt-7 B | 1 | LS | Additional Pavement Markings (Centerline): including but not limited to: furnishing, surface preparation, templates, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| Total of All Items (Complete Project with Alternates): | | | | | |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 2

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------|-------------|
| 1 C | 1 | LS | Mobilization, Demobilization and Incidentals: including but not limited to: all permits, coordination, labor, equipment, all other materials, services, safety, utility locates, excavations, soil preparations, site grading, vertical adjustments to existing utility structures or other items not individual itemized but required to effect construction, initiation, and completion of the project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 2 C | 1 | LS | Performance and Payment Bonds. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 3 C | 1 | LS | Construction Surveying and As-built Mapping: including but not limited to: all materials, labor and equipment necessary for establishing property line control, providing construction stakes, resetting damaged property corners or control markers, asbuilt mapping of all installed and encountered underground piping, for a complete project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 4 C | 1 | LS | Traffic Control: including but not limited: permitting, fees, reporting, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 5 C | 1 | LS | Testing of Materials and Quality Assurance: including but not limited: coordination, material sampling, field and lab testing, reporting, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 2

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------------------|------------------------|
| 6 C | 1 | LS | Removal and Salvage of Materials (Signs, Posts, Bases, Lights, Furniture, Frames & Grates, etc.): including but not limited to: excavation, removal, hauling, delivery of salvaged materials, disposal of waste, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Lump Sum Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 7 C | 2 | EA | Removal of Tree: including but not limited to: removal, hauling, disposal, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 8 C | 4,235 | SF | Removal of Concrete Sidewalk, Flatwork, Curb and Pavers: including but not limited to: removal, hauling, disposal, sawcuts, salvage of pavers and dome plates, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 9 C | 305 | LF | Removal of Vertical Concrete Wall: including but not limited to: removal, hauling, disposal, sawcuts, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 10 C | 1 | LS | Removal of Steel Handrail & Grout Holes: including but not limited to: removal, hauling, disposal, sawcuts, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Lump Sum Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 2

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------------------|------------------------|
| 11 C | 3,348 | SF | Removal of Asphalt (Disposal): including but not limited to: removal, stockpiling, hauling, disposal, sawcuts, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 12 C | 2,085 | SF | Removal of Asphalt (Disposal)(From Phase 1): including but not limited to: removal, stockpiling, hauling, disposal, sawcuts, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 13 C | 1 | LS | Erosion and Sediment Control: including but not limited to: permitting, fees, reporting, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Lump Sum Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 14 C | 345 | LF | Trenching, Bedding & Backfill for Electric and Irrigation Conduits and Boxes: including but not limited to: coordination with City Electric Dept. (City to supply conduit, wire, pull boxes), excavation, bedding, conduit/wire/pull box installation, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 15 C | 155 | LF | Electric and Irrigation Conduits (2"Ø): including but not limited to: coordination with City Electric Dept., excavation, bedding, conduit, fittings, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 2

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|------------------------|------------------------|
| 16 C | 570 | LF | Electric and Irrigation Conduits (3"Ø): including but not limited to: coordination with City Electric Dept., excavation, bedding, conduit, fittings, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 17 C | 105 | LF | Electric and Irrigation Conduits (4"Ø): including but not limited to: coordination with City Electric Dept., excavation, bedding, conduit, fittings, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 18 C | 1 | EA | Electric or Irrigation Box (Concrete): including but not limited to: coordination with City Electric Dept., excavation, bedding, box, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 19 C | 1 | LS | Electrical System Wire and Electrician: including but not limited to: materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Lump Sum Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 20 C | 4 | EA | Light Pole Base: including but not limited to: coordination with City Electric Dept., excavation, bedding, backfill, compaction, concrete base (pole/lamp/wiring provided by others), all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 2

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|------------------------|------------------------|
| 21 C | 1 | EA | Core Ex. Storm Sewer Pipe and Connect: including but not limited to: demolitions, furnishing, hauling, casting, formwork, adaptor, excavation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 22 C | 1 | EA | New Inlet Cover and Grate (Inlet-C-708): including but not limited to: furnishing, hauling, casting, formwork, reinforcement, consolidation, excavation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 23 C | 1 | EA | New Sanitary Sewer Service: including but not limited to: furnishing, hauling, excavation, insulation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 24 C | 3 | EA | Cleanout (Sanitary & Storm Sewer): including but not limited to: furnishing, Nyloplast cover, hauling, casting, formwork, excavation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 25 C | 2 | EA | Utility Access Cover (Wundercover WC70x70): including but not limited to: furnishing, hauling, formwork, grout, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 2

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|--------------------|--------------------|
| 26 C | 470 | LF | 12"Hx 1/2"Thick Cor-Ten Steel Edge Wall: including but not limited to: furnishing, hauling, welding, reinforcement, supports, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 27 C | 1 | LS | Underdrain (Pervious Paver System): including but not limited to: perforated pipe, solid pipe, fittings, adaptors, pipe boots, connections, cleanouts, covers, excavation, bedding, backfill, compaction, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Lump Sum Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 28 C | 66 | LF | 12"x12" Concrete Curb (Pervious Paver System): including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 29 C | 650 | SF | Geomembrane (30 Mil PVC)(Pervious Paver System): including but not limited to: furnishing, hauling, welding, fasteners, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |
| 30 C | 370 | SF | CDOT Class-C Filter Media (6" Depth)(Pervious Paver System): including but not limited to: furnishing, labor, equipment, hauling, compaction, testing, and all materials necessary for a completed project. | | |
| | | | _____ (Unit Price - Words) | _____ (Numeric) | _____ (Numeric) |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 2

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------------------|------------------------|
| 31 C | 982 | SF | Geotextile (Filter Fabric)(Pervious Paver System & Drivable Grass Pavers): including but not limited to: furnishing, hauling, fasteners, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 32 C | 370 | SF | CDOT #67 Aggregate Base Course (6" Depth) (Pervious Paver System): including but not limited to: furnishing, labor, equipment, hauling, compaction, testing, and all materials necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 33 C | 322 | SF | Clay Pervious Pavers (Pervious Paver System): including but not limited to: pavers, spacers, aggregate bedding, furnishing, hauling, formwork, consolidation, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 34 C | 48 | SF | Stone Paver Installation (Pervious Paver System): including but not limited to: coordination with City Public Works Dept. (City to supply stone pavers), spacers, aggregate bedding, furnishing, hauling, formwork, consolidation, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 35 C | 24 | CY | Amended Topsoil: including but not limited to: furnishing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 2

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------|-------------|
| 36 C | 111 | LF | Curb and Gutter (IB, IIB, IM, IIM, Barrier, Ribbon or Special): including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 37 C | 20 | SF | 4" Standard Gray Concrete (Sidewalks) over 6" Class 6 Aggregate Base Course: including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 38 C | 2,225 | SF | 4" Standard Gray Concrete Pavement over 4" Class 6 Aggregate Base Course (Paver Underlayment-Sidewalks): including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 39 C | 4,135 | SF | 8" Standard Gray Concrete Pavement over 3" Class 6 Aggregate Base Course (Paver Underlayment-Roadways) : including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 2

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|------------|-------------|
| 40 C | 930 | SF | 8" Colored Concrete Pavement over 8" Class 6 Aggregate Base Course: including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 41 C | 12 | SF | Detectable Warning Plate (at Crosswalk): including but not limited to: all materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 42 C | 242 | SF | Geogrid (Driveway): including but not limited to: furnishing, hauling, fasteners, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 43 C | 242 | SF | Drivable Grass Permeable Pavers (Sand Set)(Driveway): including but not limited to: pavers, spacers, sand set bedding, furnishing, hauling, formwork, consolidation, joints, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 44 C | 1,940 | SF | Clay Pavers (Sand Set)(Sidewalks and Ramp): including but not limited to: pavers, spacers, sand set bedding, furnishing, hauling, formwork, consolidation, joints, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 2

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|--|------------------------|------------------------|
| 45 C | 3,580 | SF | Clay Pavers (Mortar Set)(Roadway & Parking): including but not limited to: pavers, spacers, mortar, furnishing, hauling, formwork, consolidation, joints, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 46 C | 830 | SF | Stone Pavers Installation (Mortar Set)(Roadway, Parking & Sidewalks): including but not limited to: coordination with City Public Works Dept. (City to supply stone pavers), mortar, hauling, formwork, consolidation, joints, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 47 C | 3,580 | SF | Sandstone Flagstones (Mortar Set)(South Sidewalk): including but not limited to: pavers, spacers, mortar, furnishing, hauling, formwork, consolidation, joints, patterns, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 48 C | 6.00 | SF | New Sign Panel (Class 1): including but not limited to: furnishing, materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 49 C | 2 | EA | New Sign Post & Base: including but not limited to: furnishing, all materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |
| 50 C | 1 | EA | New Slipbase: including but not limited to: furnishing, all materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <p>(Unit Price - Words)</p> | <hr/> <p>(Numeric)</p> | <hr/> <p>(Numeric)</p> |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 2

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|--------------------|------|---|--------------|--------------|
| 51 C | 5 | EA | Reinstall Sign(s) Post & Base: including but not limited to: furnishing, all materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 52 C | 43 | EA | Bollard and Chain (Install Only): including but not limited to: all materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 53 C | 30 | EA | Bollard Bases (Landscape Areas & On Inlet): including but not limited to: all materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 54 C | 152 | LF | Pedestrian Railing: including but not limited to: furnishing, all materials, labor and equipment necessary for a completed project. | | |
| | | | (Unit Price - Words) | (Numeric) | (Numeric) |
| 55 C | 1 | LS | Reinstall Salvaged Furniture: including but not limited to: all materials, labor and equipment necessary for a completed project. | | |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| 56 C | 1 | LS | Force Account (for Minor Contract Revisions): including but not limited to: furnishing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | | \$ 25,000.00 | \$ 25,000.00 |
| | | | (Lump Sum Price - Words) | (Numeric) | (Numeric) |
| | | | Total of All Items (Complete Project): | | |

BID SCHEDULE

7th Street Streetscape Beautification - Phase 2

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|-----------------------|------|-------------------------------------|------------|-------------|
|----------|-----------------------|------|-------------------------------------|------------|-------------|

Alternates:

Alternate pricing is requested to install Colored Concrete Pavement in the roadway and south parking area in place of the Clay Pavers. The Stone Pavers Installation (Mortar Set) shall remain with exception of the stone centerline stripes which shall be preplaced with epoxy pavement markings. This shall require the following changes to the Bid:

| | | | | | |
|---------|--------|----|---|------------------------|------------------------|
| Alt-1 C | -4,135 | EA | Delete Item#34C-8" Standard Gray Concrete Pavement over 3" Class 6 Aggregate Base Course (Paver Underlayment-Roadways)(Subtraction)(Unit Prices shall match previous) | | |
| | | | <hr/> <u>(Unit Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |
| Alt-2 C | -3,580 | EA | Delete Item#39C-Clay Pavers (Mortar Set)(Roadway & Parking)(Subtraction)(Unit Prices shall match previous) | | |
| | | | <hr/> <u>(Unit Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |
| Alt-3 C | -140 | EA | Reduce Quantity of Item#40C-Stone Pavers Installation (Mortar Set)(Roadway, Crosswalks & Sidewalks)(Subtraction)(Unit Prices shall match previous) | | |
| | | | <hr/> <u>(Unit Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |
| Alt-4 C | 4,135 | SF | 8" Colored Concrete Pavement over 8" Class 6 Aggregate Base Course: including but not limited to: soil preparation, aggregate base course, compaction, concrete, furnishing, hauling, casting, formwork, reinforcement, consolidation, joints, testing, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <u>(Unit Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |
| Alt-5 C | 1 | LS | Pavement Markings: including but not limited to: furnishing, surface preparation, templates, all other materials, labor and equipment necessary for a completed project. | | |
| | | | <hr/> <u>(Lump Sum Price - Words)</u> | <hr/> <u>(Numeric)</u> | <hr/> <u>(Numeric)</u> |

Total of All Items (Complete Project with Alternates): _____

BID SCHEDULE
Completion Date Alternatives

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|---|--------------------|------|--|-----------------|-----------------|
| <p>Incentive Fees are requested for completion of all work, including Project Closeout and Demobilization, of awarded projects before Thursday August 29, 2019. The following alternatives shall be considered:</p> | | | | | |
| Alt-1 D | 1 | LS | <p>Completion of all work for 7th Street Sanitary Sewer by Thursday, May 23, 2019; Completion of all subsurface work (ie. utilities and storm sewer) for 7th Street Streetscape Beautification-Phase 1 by Thursday, May 23, 2019; Completion of all surface work (ie. curb, concrete, stones, pavers, etc.) within the roadway and south of the roadway to the south right-of-way-line for 7th Street Streetscape Beautification-Phase 1 by Thursday, May 23, 2019 and; Completion of all remaining surface work north of the roadway for 7th Street Streetscape Beautification-Phase 1 by Tuesday, July 2, 2019.</p> | | |
| | | | <hr/> (Lump Sum Price - Words) | <hr/> (Numeric) | <hr/> (Numeric) |
| Alt-2 D | 1 | LS | <p>Completion of all work for 7th Street Sanitary Sewer and 7th Street Streetscape Beautification-Phase 1 by Thursday, May 23, 2019.</p> | | |
| | | | <hr/> (Lump Sum Price - Words) | <hr/> (Numeric) | <hr/> (Numeric) |
| Alt-3 D | 1 | LS | <p>Completion of all work for 7th Street Sanitary Sewer by Tuesday, July 2, 2019; Completion of all subsurface work (ie. utilities and storm sewer) for 7th Street Streetscape Beautification-Phase 1 <i>and Phase 2</i> by Tuesday, July 2, 2019; Completion of all surface work (ie. curb, concrete, stones, pavers, etc.) within the roadway and south of the roadway to the south right-of-way-line for 7th Street Streetscape Beautification-Phase 1 <i>and Phase 2</i> by Tuesday, July 2, 2019 and; Completion of all remaining surface work north of the roadway for 7th Street Streetscape Beautification-Phase 1 <i>and Phase 2</i> by Thursday August 29, 2019.</p> | | |
| | | | <hr/> (Lump Sum Price - Words) | <hr/> (Numeric) | <hr/> (Numeric) |

BID SCHEDULE
Completion Date Alternatives

BUI Project No. 16024

10/15/2018

| Item No. | Estimated Quantity | Unit | Description and Unit Price in Words | Unit Price | Total Price |
|----------|-----------------------|------|---|--------------------|--------------------|
| Alt-4 D | 1 | LS | Completion of all work for 7th Street Sanitary Sewer by Thursday, May 23, 2019; Completion of all subsurface work (ie. utilities and storm sewer) for 7th Street Streetscape Beautification-Phase 1 <i>and Phase 2</i> by Thursday, May 23, 2019; Completion of all surface work (ie. curb, concrete, stones, pavers, etc.) within the roadway and south of the roadway to the south right-of-way-line for 7th Street Streetscape Beautification-Phase 1 <i>and Phase 2</i> by Thursday, May 23, 2019 and; Completion of all remaining surface work north of the roadway for 7th Street Streetscape Beautification-Phase 1 <i>and Phase 2</i> by Tuesday, July 2, 2019. | | |
| | | | _____ (Lump Sum Price - Words) | _____ (Numeric) | _____ (Numeric) |
| Alt-5 D | 1 | LS | Completion of all work for 7th Street Sanitary Sewer, 7th Street Streetscape Beautification-Phase 1 <i>and Phase 2 (All Projects)</i> by Thursday, May 23, 2019. | | |
| | | | _____ (Lump Sum Price - Words) | _____ (Numeric) | _____ (Numeric) |

**BID SCHEDULE
CITY OF GLENWOOD SPRINGS
7th Street Sanitary Sewer and Streetscape Beautification Project
#BD2018-054**

Have you filled in all the blanks on the Bid Schedules? ___ yes ___ no

SUBMITTED BY:

Name _____

ADDRESS _____

City _____ State _____ Zip _____

Corporate Seal

Firm Name * _____

Signature _____

Title _____

Phone (_____) _____ - _____

* Insert "Corporation, Partnership" etc.

Bids shall be delivered to the following address:

**Address the envelope as follows:
City of Glenwood Springs
Procurement Department
101 West 8th Street
Glenwood Springs, CO 81601
BID # BD 2018-054**

Bids may also be submitted electronically to bidresponse@cogs.us no later than the required time and date. Include the Bid title and #BD2018-054 in the subject line of the email. If your bid is being submitted electronically and if the bid security is in the form of certified funds, those funds MUST be received prior to the bid opening date and time.

City of Glenwood Springs
Addendum to Professional Services Agreement

Work By Illegal Aliens Prohibited. Pursuant to Section 8-17.5-101, C.R.S., *et. seq.*, as amended, Contractor warrants, represents, acknowledges, agrees and certifies that:

1. Contractor does not knowingly employ or contract with an illegal alien who will perform work under this agreement. Contractor shall not knowingly enter into a contract with a subcontractor that fails to certify to Contractor that the subcontractor shall not knowingly employ or contract with an illegal alien who will perform work under this Agreement.
2. Contractor will participate in the electronic employment verification program created in Public Law 208, 104th Congress, as amended, and expanded in Public Law 156, 108th Congress, as amended, and jointly administered by the Department of Homeland Security and the Social Security Administration, or its successor program (hereinafter, "E-Verify Program") or will participate in the "Department Program" as established in §8-17.5-102(5)(c), C.R.S., as amended, in order to confirm the employment eligibility of all employees who are newly hired for employment to perform work under this Agreement.
3. Contractor has confirmed the employment eligibility of all employees who are newly hired for employment to perform work under this agreement through participation in the E-Verify Program or the Department Program.
4. Contractor shall not use either the E-Verify Program or the Department Program procedures to undertake pre-employment screening of job applicants while this Agreement is being performed.
5. If Contractor obtains actual knowledge that a subcontractor performing work under this Agreement knowingly employs or contracts with an illegal alien, Contractor shall be required to:
 - (a) notify the subcontractor and the City within three (3) days that Contractor has actual knowledge that the subcontractor is employing or contracting with an illegal alien; and
 - (b) terminate the subcontract with the subcontractor if within three (3) days of receiving the notice required pursuant to this subparagraph the subcontractor does not stop employing or contracting with the illegal alien; except that Contractor shall not terminate the contract with the subcontractor if during such three (3) days the subcontractor provides information to establish that the subcontractor has not knowingly employed or contracted with an illegal alien.
6. If Contractor participates in the Department Program, Contractor shall provide a notarized written affirmation to City that Contractor has, as required by the Department Program, examined the legal work status of employees hired to perform work under this Agreement and shall comply with all other requirements of the Department Program. (A sample contract affirmation may be obtained at: <http://www.coworkforce.com/lab/pcs/default.asp>)
7. Contractor shall comply with any reasonable request by the Colorado Department of Labor and Employment ("Department") made in the course of an investigation that the Department is undertaking pursuant to its legal authority.
8. Nothing in this Addendum shall be construed as requiring Contractor to violate any terms of participation in the E-Verify Program.
9. If Contractor violates this Addendum, the City may terminate this Agreement for breach of contract. If this Agreement is so terminated, Contractor shall be liable for actual and consequential damages to the City arising out of said violation.

CONTRACTOR

DATE: _____

BY: _____